STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-388524
BID AMOUNT:
- 2,961,963.00 :
BID OPENING DATE: { 1
11/07/18 » a2
BIDDER'S NAME: y U,
O'Donnell Construction, Inc.
DBE GOAL FROM CONTRACT %:
18%
DBE PRIME CONTRACTOR CERTIFICATION": | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 10 1,392,535.90
(e e cardiag on the s ich
ITEM OF WORK AND DESCRIPTION OF ust be ¢ on are
o SERVICES TO BE SUBCONTRACTEDOR | " PTESC" | apene Incude Calrans carbicsbn o0 DBE | AMENT
MATERIALS TO BE PROVIDED?® address, Aees Sl "l‘mm' ore)
: 1 Maneri Traffic Control, |
Construction area signs, traffic C1200,C1201
239 > x ! 4949 2nd St., Fallbrook. CA 92028 110,700.00
control, portable CM Ces07 951-695-5104 #38078
REBAR ONLY-Structural conc barrier| LA Steel Services
31,32,33,60 slab ap ggslab type R appr slab type C5201 1760 California Ave., Corona, CA 171,750.00
rrier type 742 92881 951-393-2013 #42683
Alluvion Bi ical Consulti
20 Contractor-supplied biologist g;g.can 3. | 2001 3rd St. Ste B, Riverside, CA |  89,725.00
Troaiad woed . ?\20:0!:! 4086784-4397 #42030
19,47,55 reated wood waste, guardrai 8391, C8201 Sage o
47,58, delineator, midwest guardrail systemi : + | 727 Glendora Ave., La Puente, CA |  167,955.00
57.58.8961 | yransition raili WB-31, end €8320 91744 626-333-0727 #34153
anchor assem _ altemnat
crash cushion, remove guardrail
Show all DBE firms being claimed for credit, regardless of tier. Attach wrilten confirnation from % 540.130.00
each DBE shown stating that it will be participating in the contract to perform the specific work - B THS
f y aimed T
shown for the specific amount agreed to.
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 18.24
Subcontractor List (Pub Cont Code § 4100 et seq.). %

The bidder acknowiedges that it Is committed to use the
DBEs shown on this form to meet the contract goal (48 CFR
28.53).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBES, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of A/
the item to be performed or furnished.
*Use Work Category Codes from the California Unified Certification Program database. ssmay(d er, |
//Z 78 909-394-4510
Date / / {Area Code) Tel. No.
Neil O'Donnell
Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this document is available in attemate formats. For information, call (916) 445-1233,

ADA Notice TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA §5814.

Contract No. 08-388524
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

TR 08-388524
Neme of DBE business:
Maneri Traffic Control, Inc.
Name of DBE representalive:
A S oty brme ;
' 38078
Name of bidder:

O'Donnell Construction, Inc.

Name of prime conlraclor if different from ihe bidder-

Name of representative of bidder or prime conlraclor:

"Neil O'Donnell
s 11/07/18
Bid item number item of work and descriplicn of services Lo be subcontracted or materials to be provided ' "‘"":""‘
2 Construction Area Signs 22.900.00
3 Traffic Control 47,000.00
9 Portable Changeable Message Sign 40,800.00
T B e T s S IR TN Aespoe e Total 110,700.00

As an authorized representalive of a cerlified disadvanlaged business
enterprise, | confirm thal my business was contacted by Ihe bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contracl, my business will enter into a
contractual agreement wilh the bidder or prime contractor to perform
the type and dollar amount of work shown on ihe DBE Commitrent
farm.

ADA Notice Fo ndividuais with sensory disabities, this dacumant Is svailnble in sl formats. For formet information, contadt the Forms
Management Unil ot (B15) 445-1253, TTY 711, or write to R und Forms Manag 1120N Streel, MS-89, Sacramenio, CA 85814,

Contract No. 08-388524
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Jov 06 18, 12.01 p Maneri Taffic Control Inc 9516955105 p.1

10F3

MANERI TRAFFIC CONTROL, INC.
SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER ATTN: ESTIMATOR
PROJECT 08-388524
BID DATE 11/07/18
**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

' CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE $22,900.00 e
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3 $27,500.00

***ITEM #2 INCLUDES (4) C47C FUNDING SIGNS, CS-1 STAGE 1 & 2 SIGNS, CS-2 STAGE 3 & 4 SIGNS &
THQ-2 TRAFFIC HANDLING SIGNS***DOES NOT INCLUDE LAMINATED WOOD BOX POSTS OR
INSTALLATION OF LAMINATED WOOD BOX POSTS***

TRAFFIC CONTROL: (ITEM #3) C@_‘ T

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 $1,580.00
MILES (1-8 HOURS)

ITEM #6 $42.00 EA
ITEM #8 $3.95

ITCM #9 $850.00 CA PCR MONTII PLUS DELIVERY & PICK U FLEE (SGE NG A8~/ ofl "2
ITEM #10 | $395.00 EA 7
ITEM #12 | $2,650.00 EA*TRAFFIX TL3 SLED*INCLUDES DELIVERY, INSTALL & PICK UP*CONTRACTOR TO

SUPPLY WATER : :

ITEM #49 $195.00
ITEM #50 $195.00
ITEM #51 $350.00
ITEM #52 $17.95
ITEM #53 $345.00
ITEM #54 $3.95

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR EST IMATOR, JOHNNY

MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCEBELY.
..70:&/:5/ /"I"{dltd/‘t,"
iy

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION,
AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES,
RELOCATION, OR REPLACEMENTS.

ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE
DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE $1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE
COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLA STIC COVERS FOR
STANDARD DETOUR PACKA GES ARE INCLUDES DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE $10 EA FOR
STANDARD DETOUR PACKA GES DURING INITIAL INSTALL). ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED
TO THE CONTRACTOR IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY
SALE PROVIDED.MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.IF PRIME CONTRACTOR CHOOSES TO
ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE
PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING
IN/CANCELLING CLOSURES THROUGH TMC.

4949 280 STREET CONTRACTOR LICENSE#1017741

FALLBROOK, CA 92028 DIR #1000043135
0:951-695-5104 DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY



Jov 06 18,12:01p Maneri Taffic Control Inc 9516955105 p.2
MANERI TRAFFIC CONTROL, INC.

BID DATE 11707718
PROJECT 08388524
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) $1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) te ) ) e 7 Wl —~$1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS Lj._rﬁf,ﬁf,, s $1,880.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) i $2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) $990.00
ADDITIONAL LABORER (1-8 HOURS) $690.00
ATTENMUA T THLICK WITH LIKIVEER (1.3 HLKS) HHY0 00
OVERTIME: (AFTER 8 HOUR SHIFT)

. HOURLY RATE PER LABORER $125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**

. RATE PER LABORER $350.00
CANCELLATION: (IN TOWN)

s 1 IIOUNE DRION TO EIIOW UD NN WANGE

- DIKRECTLY AFTER SHOW UE (2 HOUKS PEK LABOKER) $90.00/I1R

*  DIRECTLY AFI'ER SEI' UP (4 HOURS PER LABORER) YU UUIHK
OUT OF TOWN CANCELLATIONS: (170 MITES FROM COMPANY ANNRESS)

* LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) $90.00/HR

**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**

RAMP NOTIFICATION SIGN (EACH) $250.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)

e, DALY $325.00

s WEEKLY $990.00

* MONTHLY $3.100.00

* DELIVERY $200.00

- PICK-UP $200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)

. DAILY $185.00

*  WEEKLY $400.00

* MONTHLY $850.00

* DELIVERY EACH PCMS$S $100.00

PICK-UP EACH PCMS $100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)
DAILY $50.00

*  WEEKLY $185.00

* MONTHLY $550.00

* DELIVERY EACH ARROWBOARD $100.00

*  PICK-UP EACH ARROWBOARD $100.00

| LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)

* . DANCY $75.00

¢ WEEKLY $200.00

* MONTHLY $500.00

* DELIVERY EACH LIGHTOWER $100.00

NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM

INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE R%ED?}&DEEVB%J

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL. /

CONTRACTOR LICENSE#1017741
DIR #1000043135

DBE #38078

SB#2003406

UNION SIGNATORY

4949 280 STREET
FALLBROOK, CA 92028
0:951-695-5104
F:951-6955105



Unified Certification Program

lofl

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

Search Returned 1 Records Wed Nov 07 14:57:46 PST 2018
Query Criteria

Certification Types: DBE

Firm ID: 38078

Firm ID 38078

DBA Name MANERI TRAFFIC CONTROL
Firm Name MTC

Address Linel 47423 RAINBOW CANYON RD
Address Line2

City TEMECULA

State CA

Zip Codel 92592

Zip Code2

Mailing Address 9,9 5ND STREET

Linel

Mailing Address

Line2

Mailing City RAINBOW

Mailing State CA

Mailing Zip Codel 92028

Mailing Zip Code2

Certification Type DBE

EMail

Contact Name
Area Code
Phone Number
Extension

Alt Area Code

Alt Phone Number

Extension

Fax Area Code
Fax Phone
Number
Agency Name
Counties
Districts

DBE NAICS
ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

oavila@maneritrafficcontrol.com
MARIA MANERI

951

695-5104

951

695-5105

DEPARTMENT OF TRANSPORTATION
01; 13; 19; 30; 33; 36; 37; 40; 42; 56;

04; 05;07; 08; 11; 12;

238990; 532411; 561990;

C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200 CONSTRUCTION AREA

SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42

Sign Installation;

M
HISPANIC
DBE

Back To Query Form

11/7/2018, 2:57 PM



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

e L 08-388524
Name of DBE business:
5] LA Steel Services
A Lee Albright
DBE certification number:
42683
Name of bidder:

O'Donnell Construction, Inc.

Name of prime contraclor if different from the bidder:

Name of representative of bidder or prime

"Neil O'Donnell
g 11/07/18
Bid flem number tem of work and description of services to be subcontracted or materials to be provided ! ""‘;;"‘
31 24% Structural Conc (barrier slab) REBAR ONLY 44 860.00
32 20% Structural Conc (appr slab type R) REBAR ONLY 7.530.00
33 20% Structural Conc (appr slab type R mod) REBAR ONLY 9,860.00
60 25% Concrete Barrier (type 742 mod) REBAR ONLY 109,500.00
i mpncin e e e s e Total 171,750.00

form.

As an authorized represenialive of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown abowve regarding the contract shown above. If
the bidder is awarded the contract, my business will enter inlo a
contraciual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

1 certify under penalty of perjury that the foregoing Is true and comect.

Eﬁm represenialive:

Jacob Goss

Prinfed name of DBE's authorized representaiive:

Pro'!ect Manager
of authorized representative:

11/08/2018

| o

For individuals with sensory disabililies, this document is avaliable in altsmata formats. For

formt information, contmct the Forms.

ADA Notice Manapement Unit al (918) 445-1233, TTY 711, or writa lo Records and Forms Mansgemend, 1120 N Streat, MS-89, Sacramento, CA 85814.

Contract No. 08-388524
2



To: Estimating O'Donnell Construction Page 2of6 2018-11-07 20:33:18 (GMT) 19516026220 From: Lee Albright

1760 Califomia Avenue, Corona, CA 92881
Phone:951-393-2013

Fax: 951-340-2712

Contractor’s License #998917

EIN #47-3081534

DIR # 1000012901

LA STEEL DBE/SBE/MB/WBECertified

BID/OFFER
CONTRACTOR: BiddingContractors BID DATE: 11-7-2018
ATTENTION: Estimating BID TIME: 2:00 PM
PROJECTNAME: 08-388524 Replace bridge rails & approach rails ESTIMATE #: E18-034

LOCATION: San Bernardino County

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect)
#372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased fo submit the
following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be govemed by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to provide
services and materials to Contractor.

This bid is'submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Standard Specifications dated 2015 Addendum: # 1.2(11-2-2018)

Plans/Drawings: 0812000124 Architect/Engineer: Caltrans

PRICINGCONDITIONS:

« Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reservesthe

right to revise this quotation.

Prices / Bid items quoted are not for separate acceptance without prior approval.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after theprojected
end of the job per timeline and schedule as out-lined in the specifications at time of bid.

» LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hourwork
week (all Union contract and nationally recognized holidays are observed). Performance will be based onconventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information,
locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
costofmaterials.



To: Estimating O'Donnell Construction Page 3 of 6 2018-11-07 20:33:18 (GMT) 19516026220 From: Lee Albright

. SCOPE OF WORK/PRICE _

BID ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL

31{F) STRUCT CONC (BARRIER SLAB) 126|CY S 356.03|$  44,860.00
32 STRUCT CONC (APPROACH TYPE R) 12|cy S 627.50 | $ 7,530.00
33 STRUCT CONC (ARRROACH TYPE R MOD) 19{CY S 518.95 | 9,860.00

60(F) CONC BARRIER (TYPE 742 MOD) 1,438|LF S 76.15 | $ 109,500.00

TOTAL $  171,750.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
ete., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services mayrequire.
Contractor to provide a minimum of 12 hours of actual hook time. (Hook time is the amount of time that the hoisting
hook is actively supporting any reinforcing steel.)

LA Steel Services, Inc. to provide basic rigging which includes that which is suitable for general hoisting purposes such as
unloading of deliveries, hoisting bundles to bridge deck, etc. Any and all other rigging beyond this to be provided by
Contracior.

SPECIAL NOTES:

1. Payment and Performance Bonds excluded.
2. Night work is excluded except by additive quote.

SCOPE OF WORKEXCLUSIONS

1. Alltesting and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers

and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

As-Built Drawings (Shop Drawings).

Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts

(anchor & misc.), and inserts.

Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

Supplying, installing, and for maintaining any form of rebar cap or safety device on installed reinforcing steel or

reinforcing steel on the ground/stored (per latest OSHA Standards).

Cost of pour watchman.

All permits and licenses, other than city/county business licenses and State Contractor’s license, required for the work.

Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond

dowels.

9. Drilling, grouting, and dry packing/placing bars in drilled holes

10. Payment and/or Performance Bonds.

11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel

12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

13. Anyand all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of
Work/Price.

14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).

17. All welding.

18. Masonry Steel.

19. Reinforcing for precast concrete items.

hide o

CaESLED
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20. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

21. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.

22. Field bending of rebar other than by additive quote.

23. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If
storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractar, shall be for Contractor’s account.

24. Traffic control (laneclosures, barricades, flagmen, signs, lights, etc.).

25. Ali site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

26. Diaphragm dowels or bolts required for precast members.

27. Protection of exposed steel for future construction.

28. Overtime premiums and/or shift work.

29. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

30. Removal of incidental wire clippings on any and all elements.

31. Drilling and grouting of anything existing.

GENERALCONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing,
permitting/directing performance, or signing and returning this offer.

2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final
mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or
modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services
for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA
Steel Services:

A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary faciities, trash bins, adequate ighting, and
Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E), and as required, ade quate
electrical power and compressed air (30 PS! Min.).

~'B.  Fullaccess to all working areas for material, equipment, manpower, and level space for delivery, assembly and
storage of steel, accessible to tractor-semi-railer deliveries and within 25 feet of where materials are to be used or
hoisted.

C. . Adequate areas for staging, storage, and pre-assembly of materials.

D. Level site with area for rebar to be safely offloadedfromtrucks.

E. Al guy wires, bracing, rigging, elc. to set rebar, and maintenance of such.

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10)
days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on
hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel
Senvices for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt
of payment by Coniractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make
progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to
Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce
retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention
withheldby Contractorfrom LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment
shall be made not later than 35 days from date LA Steel Services has completedits scope of work.

6. No retention shal be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed
work of LA Steel Services, timely payments are not made fo LA Steel Services.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater, and all costs of collection, induding a reasonable attomey's fee, shall be paid by Contractor as prescribed by Section7108.5
of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void LA Steel Services entitiement to payment for properly performed contract/extra
work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by
Contractor’s Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such
written/executed directives from the Contractor shall constitute acceptance of financial responsibiity by Contractor and a billable event
upon completion of thework. Extra/lCCO shall be net 30 days regardless of being paid by owner.

12. No back charges or claims of the Confractor for services provided shall be valid except by an agreement in wiiting, agreed to between
the parties prior to services being provided.

13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week
(all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours

3
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shallbe charged at LA Steel Services standard rates for overtime, weekend, or haliday work. LA Steel Services standard rates are
per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be
behind the preapproved construction schedule, all overtime/premium fime required to regain the construction schedule shall be for
subcontractor’s account.

14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services’
proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work
itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed
by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractar's
insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional
insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects,
Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's
customeronly.

15. LA Steel Services carries the following insurance coverage's.

GeneralLiability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General
Liability including products. Limits: Each Occumrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops
Aggregateb2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage
$50,000.

Workers Compensation: Carrier: Zurich Insurance Company, Statutory includes Employers Liability.

16. Contractorshallprovide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance duties,
orobligations atits Headquarters Office.

17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable fime in which to make delivery of
submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,
inciuding but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated p roject
delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractor’s responsibility.

20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents
and no liquidated damages may be assessed against Subcontractor for more than its proportionate share ofthe amountpaid by the
Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices
required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at
that particular location shall be for Contractor's account. .

22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for
pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel
Services responsibility. Required remedial work, due to damage caused by others shall be for Confractar's account.

23. Cost of Ironworker show-up and/orstand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel
within placing tolerances specified by Owner. Templates/Starter wals shal not be double formed before reinforcing steel is installed
unless prior approval has been granted.

25. Contractor shall fumish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard
blocks of the jobsite. If Confractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs
including cost of vehicle parking, cost of shuttle services and fravel time costs while employees are in transit unless specifically
included in Scope of Work/Price or by additive quote.

26. Contractor wil provide full access to all areas of the project for at least one (1) LA Steel Senvices' Foreman truck to provide supplies
and accessories as needed for the project.

27. Ramps adequate to allow semi tractor-trailer defiveries of reinforcing to point of final placement shall be furnished by Contractor for all
work below grade and shall be maintained in place unti all work below grade is complete. If above ramps are not provided, all cost for
equivalent service shall be for Contractors account.

28. Contractorshall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,
mechanical coupling and placing of reinforcing steel can be safely performed.

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting
and placing steel.

30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by
contractor and not used promptly.

31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies
regardiess of height, which the bid documents, may require. Confractor shall furnish and maintain adequatebracing, rigging, cables
and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes butis
notlimited to: chokers, shackles, spreaderbars, etc....). Priorto hoisting support being removed, Contractortoinspect, approve
compliance with temporary support system plan, and accept work.



To: Estimating O'Donnell Construction Page 6 of 6 2018-11-07 20:33:18 (GMT) 19516026220 From: Lee Albright

Accepted this day of .20
LA Steel Services Contractor:
By: Bichard Babay by:
Richard Rabay
Its: Vice President Its:

Title Title
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Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

Search Returned 1 Records Wed Nov 07 14:58:17 PST 2018
Query Criteria

Certification Types: DBE

Firm ID: 42683

Firm ID 42683

DBA Name LA STEEL SERVICES, INC.

Firm Name LA STEEL SERVICES, INC.

Address Linel 1760 CALIFORNIA AVENUE
Address Line2

City CORONA

State CA

Zip Codel 92881

Zip Code2 3397

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip Codel

Mailing Zip Code2

Certification Type DBE

EMail lee.albright@L Asteelservices.com
Contact Name LEE ALBRIGHT
Area Code 951

Phone Number  393-2013
Extension

Alt Area Code 951
Alt Phone Number 751-5048

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Extension

Fax Area Code

Fax Phone

Number

Counties 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;

DBE NAICS 238120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

11/7/2018, 2:58 PM



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

e 08-388524
Name of DBE business: 2 K N
Alluvion Biological Consulting
Name of DBE represenlalive:
Jenerro D. Lockhart
DBE ceriification number:
42030
Name of bidder:

O'Donnell Construction, Inc.

Name of prime contraclor if different from the bidder:

Name of representative of bidder or prime

"Neil O'Donnell
s 11/07/18
Bid item number lmdmnndmumdmloumhmdummwhm‘ N};"H
20 Contractor Supplied Biologist 89,725.00
|::n%%:t;::::;g:uam Wamwmmmmoum Total 89.72500

As an authorized representalive of a cerlified disadvantaged business
enterprise, | confirm that my business was contacled by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter info a
contraciual agreement with the bidder or prime contracior to perform
the type and dollar amount of work shown on the DBE Commitment
form,

| certify under penaity of perjury that the foregoing is frue and comrect.

authorized

® represeniative
enerro Lockhart

President

Printed name of DBE's aulhorized representative:

11/8/18
Date:

Tilie of DBE's suthorized representative:

ADA Notice For individuals with sensory disabilies, this document Is available in shemete formats. For mlemste format information, contact the Forms
Mansgement Unlt at (818) 445-1283, TTY 711, or write to Records and Forms Management, 1120 N Streel, MS-89, Sscramento, CA B5814.

Contract No. 08-388524
2



To:

Page 1 of 2

2018-10-24 22:22:18 (GMT)

15103736606 From: Jenerro Lockhart

Aluvion Biological Consulting
2001 3rd Street, Ste B, Riverside CA 92507
DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119
BID PROPOSAL
DBE Quote for Caltrans 08-388524 Replace bridge rails and approach rails in

San Bernardino County

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support
on Caltrans 08-388524 Replace bridge rails and approach rails. Alluvion Biological
Consulting is submitting this quote to bid of the fo_llowingline items:

Unit

% [General Const
INestlng Seasor! !Veek

i Suﬁ mltﬂn_mltlaT

ltormg,’Dunn%f "

N tmg Sqa‘son Daﬂgr "“5.

Momtormg 0ut§|de of |

..v'i

-‘; ?-_.a; i‘_. '3

maonitoring report as an
informational submittal
within 24 hours after
starting grounddisturbing
activities.

Submit a biological
resource incident report
within 12 hours of the
incident.

Submit a final monitoring
report no later than 20
days after completion of
|the project. If the report
requires

to Jdor ..
r

during ne;tlng
eason and once per
week outside of
|nesting season.
Assume $925 per
biologist per day
per biologist.

IAssume preparation
of initial monitoring
report included
with monitoring.

IAssume incident
[reports included
'with monitoring.

eglulatedaspécfes ) “A: “

Spec Section Description Assumptions Number Costper Total Cost
Unit
20 [146001 [Survey the job [QNBRACTPR-SUPPLIED BIOLOGISY (DAY)97  $925 $89,725
regulated species and Assume
submit a preconstruction |preconstruction
: - [survey report within’ 7 ' :
Contractar . |days before
Biologist - - startmg work
Monitor =
it beneral Constilictisiis:




To: Page2of2 2018-10-24 22:22:18 (GMT) 15103736606 From: Jenerro Lockhart

Irevisions, the Department JAssume final report
provides comments. will take up to 5
Submit a revised report |working days to
within 7 days of receiving |compete.
comments.

And other related
services under this scope.

We trust that this quote a sufficient information for your needs. If there are any questions please
contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvien Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockha
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Unified Certification Program
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Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

Search Returned 1 Records Wed Nov 07 10:56:12 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 42030

Firm ID 42030

DBA Name ALLUVION BIOLOGICAL CONSUTLING

Firm Name

Address Linel 1151 HARBOR BAY PARKWAY, SUITE 206A

Address Line2

City ALAMEDA

State CA

Zip Codel 94502

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip Codel

Mailing Zip Code2

Certification Type DBE

EMail jenerro.lockhart@alluvionbc.com

Contact Name JENERRO D. LOCKHART

Area Code 925

Phone Number 989-7900

Extension

Alt Area Code 510

Alt Phone Number 306-2058

Extension

Fax Area Code 510

Fax Phone

Nihiar 373-2253

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 00;

Districts 00;

DBE NAICS 541620;

ACDBE NAICS

Work Codes C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental -
Biological Studies; C8793 Environmental - Environmental Impact Assessment;

Licenses

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Back To Query Form

11/7/2018, 10:56 AM



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlract no.:
08-388524
Name of DBE business:
i, Ace Fence Company
Name of DBE representalive L
America Tang
DBE cerlificalion number:
34153
Name of bidder:

O'Donnell Construction, Inc.

Name of prime contraclor if different from Ihe biddes:

Name of representative of bidder or prime coniractor: :
Neil O'Donnell

e 11/07/18
Bid item number Item of work and descriplion of services to be subconiracted or matesials to be provided ' M(l’l),lll
19 Treated Wood Waste 7,550.00
47 Guard Railing Delineator 1,215.00
55 Midwest Guardrail System (steel post) 39,100.00
57 Transition Railing (type WB-31) 25,800.00
58 End Anchor Assembly (type SFT) 900.00
59 Alternative Crash Cushion 83,600.00
61 Remove Guardrail 9,790.00
T s ot 167,955.00

As an authorized representalive of a cestified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown abowve regarding the contract shown above. If
the bidder is awarded the contract, my business will enter inlo a
contractuel agreement with the bidder or prime contractor to perform
a;mwﬁdﬂwmldmummm DBE Commitment

| centify under penaity W foregoing Is true and comect,

=D -rrowea ([ang

Bignalure of DBE's authorized

America Tan
Wgém represeniative:

alive:

11/

Printed name of D

Secretary
Tille of DBE'S

authorized representative:

Date:

8/18

ADA Notice For individunls with seasory disabilties, this document is available in siternate formats. For atemate format information, contact the Forms
Management Unit af (816) 445-1233, TTY 711, or wrils to Records and Forms Managemanl, 1120 N Shesl, MS-89, Sacramento, CA 86814,

Contract No. 08-388524
73



11/07/2018 WED 13:05 FAX === 0' Donnell Construction @oo1/001

A ACE FENCE COMPANY
» , 727 GLENDORA AVENUE, LA PUENTE, CA 91744
‘ \ PHONE (626) 333-0727 * FAX (626) 333-7843

< CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

I "Awarded Minority Contractor of the Year by the City of Los Angeles for Excallence In Quality and Services"
“We Are An Equal Opportunity Employer"
FAX QUOTE

TO : General Contractors ATTN : Estimator
FAX # ¥ DATE : 11/06/18
FROM : _Michael Abanilla PAGES . 1

PROJECT : CADOT Replace Bridge Rails and Approach Rails (Contract No. 08-388524)
From 0.2 Mile South to 0.1 Mile North of City Creek Bridge and From 0.3 Mile South to 0.1 Mile North of East Fork
Clty Creek Bridge, In San Bernardina Co., CA

BID DATE : 11/07/18 2:00 P.M,

SPECS . per 2015 CALTRANS Plans & Specs ADDENDUM: 1&2

ITEM DESCRIPTION Unit Qty Unit Price Amount

Proposal as follows:

19 TREATED WOOD WASTE (PARTIAL) LB 7,850

$ 100 § 7,550.00
47 GUARD RAILING DELINEATOR EA 27 $ 4500 §$ 1,215.00
55 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 850 $ 46.00 § 39,100.00
57 TRANSITION RAILING (TYPE WB-31) EA 6 $ 430000 § 25,800.00
58 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 $§ 90000 § 900.00
59 ALTERNATIVE CRASH CUSHION EA 2 $ 41 ,80000 § 83,600.00
61 REMOVE GUARDRAIL LF B0 $ 1100 § 9,790.00

TOTAL BID AMOUNT: $ 167,955.00

ITEM # 57 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
ITEM # 58 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 30 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.,
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRAGCT AGREEMENT.
EXCLUDE: BELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR CONCRETE OR ANY CONCRETE WORKS;
RE-BARS; FORMWORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS: IMPORT BORROW &
EXTRA SOIL FOR BACKFILL: GRADING: STAKING & LAY-OUT; ROCK DRILLING, CONC. CUTTING, BREAKING & CORE DRILLING: PAVEMENT REPAIR ORL
ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES: MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED uTiLITY
LINES; FENCE GROUNDING; ENGINEERING OR STRUCTURAL CALCULATIONS: SURVEYS FOR ALIGNMENT & ELEVATION; COSTS FOR INSPECTION &
TESTING; BOND COST: SWPPP: BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES
DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS: FLAGMEN; LANE CLOSURE;
HAULING OF SPOILS (spoils from our excavation are to be scatiared In the Immediate vicinity of our work, relocation of spoils will be considerad a change order)
INSURANCE: GENERAL LIABILITY - § 1,000,000 - § 2,000,000 AGGREGATE; AUTOMOBILE - § 1,000,000; WORKMAN COMPENSATION - § 1,000,000.
QCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.
LICENSE# A, B & C-13 # 996577, EXP. 9-30-2020, DIR Reglstration #1000004092, DBE #34153 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 08-388524 quote.xis



Unified Certification Program

1of1

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

Search Returned 1 Records Wed Nov 07 14:56:58 PST 2018
Query Criteria

Certification Types: DBE

Firm ID: 34153

Firm ID 34153

DBA Name ACE FENCE COMPANY

Firm Name AZ CONSTRUCTION INC.

Address Linel 727 N. GLENDORA AVENUE
Address Line2

City LA PUENTE

State CA

Zip Codel 91744

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip Codel

Mailing Zip Code2

Certification Type DBE

EMail Moronia@acefencecompany.com
Contact Name AMERICA TANG

Area Code 626

Phone Number  333-0727

Extension

Alt Area Code

Alt Phone Number

Extension

Fax Area Code 626

Fax Phone

Nesibor 333-7843

Agency Name CITY OF LOS ANGELES
Counties 00;

Districts 00;

DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes (C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT MARKER;
C8320 METAL BEAM GUARD RAILING;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Back To Query Form

11/7/2018, 2:57 PM



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION Oidder's “‘“fo Donnell Construction, Inc.
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.:_08-388524

DES-OE-0102.11A (REV 12/2014) Page 10f3

1. List tems of work the Bidder made available to DBE firms. identify tems of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established fexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listad, show the dollar value and percentage of the total contract. The Bidder must demonsirate that
sufficient work to meet the goal was made available to DBE fims.

< Established Flexible Timeframas
of Wark Offersd, Services Offered, of brobserioed o Pty | tor Parformance and Deivery Amount Percentage of
e e YestNo YesMo Schedules ® Total Bid
YesMNo
\ [Oyes [no |[[Jyes [wno | [Jyes [Ino
\ [Oyes [wno |[Jyes [Jno | [Jyes []no

\ [Oyes [no |[Jyes [no | [Jyes [Ino

COyes [Ono [[(Jyes [no | [Jyes [Owno

Nss Ono |[Jyes [wno | [Jyes [Ino

Oyes\ [no |[Jyes [ne | [Jyes []no

o= B¢ [o= O o= Om

[Jves DNO\QYES COne | COyes [no

Oves [no F_'I\ One | Oves  [no

Oyes [no DYES\QNO Oyes [Ino

Oves [no |[Jves Dk\ [COves [no

COyes [no |[dves [Owno YES []NO

Oves [Owo [Oves [Owo | O Clno

COves [wno [[Jves [no | [Jyes N)

Cves [wo |[Jyes [Ono | [Jyes Dnc\

Oyes [wno |[OJyes [no | Oyes [Ono \

Oyes [wo |Oves [Ono | COves [Jno \

Oves [Owo |Cves [wo | Oves  [Ino \
Oves [Cvo [Oves [Owo | Oves [vo \
Oves Cwo |Oves Cwo | Oves Clvo b

Contract No. 08-388524
3



gidder's Name: O'Donnell Construction, Inc.

STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:_ 08-388524

DES-OE-0102.11A (REV 12/2014) Page 20f3

ZLHtMm-dMIﬂDBEQIMUIMMOanBIIhqw.-lnllclhdl:Ndmhhmhduﬁhlmdwﬂmmhmmmmhm
uphlhllndlﬁn-up to with inty whether the DBEs were interested. Attach copies of solicitati & mail , fax

Date of Initial Solicitation Rems of Work Offered Follow Up Methods and Dates

\ Name of DBE Solicited

A

Lt

N

N

i ¥

X

\

e

b8

3. For each itemn of work made available, i vhether the Bidder provided plans specifications specific to the items of work being offered, list the selected frm andits status as a
naamm&mmmmmmr«uwmwhmm for each DBE ifthe selected firm is not s DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for the Conftract.

ems of Work W%Tv&’oww it e Name of Rejected Fimn T Eion Mitasaincs
Cyes [no \
Cyes [no \
Ovyes [Ino \
Oyes [wno
[Cyes [no
Cyes [no \
[Jyes [Jno \
Cyes [wo \
Oyes [wno \
I the firm selected for the item s not a DBE, provide the for the sl te shest and attach names, addrn 9 for the irms listed above
ﬁwkhwﬂmw-hvhylmdg ndb.f-l:lwdﬁrIJBElhplrhmwk

Contract No. 08-388524

4



- \ 1
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION sidders Name: O'Donnell Construction, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: _08-388524

DES-OE-0102.11A (REV 12/2014) Page 3 of 3

4. Describe the Bidder's outreach eforts to dentify and solicit the interest of all ceriied DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

\ Deseription of Outreach Dates Location (if applicable) Results

b

AN

%

%,

B

5

N\
6. Describe the Bidder's efforts made to provide DBEs with adequate information about the plans, specifications, and req; ofthe C to assist them in
sponding to a sdlicitation. identify the DBEs assisted, type of infk ion provided, and the date of the contracts. Provide copies of supportin

N

a.mmwmmunwlmnnahmmgwg lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the
dates. Provide copies of supporting d

N\

N\,

N\

5

7. Describe the Bidder's efforts made to assist i d DBEs in obtaining y equipment, rials, or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiliste. Identify the DBEs the type of assistance offered, and the dates. Provide copies of supporting
documents. List efforts made to assist interested DBEs in obtaining bonding lines of credit, insurance, n| equipment, supplies, materials, or related assistance or services,
excluding supplies and equip tha DBE sub purch or leases from the prime contractor or iy affiliate. identify the DBE assisted, the assistance offered, and the date.

Provide coples of supporting documents.

X

58

X

N

8. List the names of agencies and the dates on which they were dto provide hmmnmmuNEm.lmoqmﬂnmmmmm
provids coples of suppasting d <
N\
\\
N\
9. Include additional data to support a demonstration of good fakth efforts. N
\\

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY. \

ADA Notice  F Indiduals with sensory disabiiies, this s in fo For , call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814.

Contract No. 08-388524
5
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
FROM 0.2 MILE SOUTH TO 0.1 MILE
NORTH OF CITY CREEK BRIDGE AND
FROM 0.3 MILE SOUTH TO 0.1 MILE
NORTH OF EAST CITY CREEK BRIDGE

In District 08 On Route 330
Under
Notice to Bidders and Special Provisions dated October 1, 2018 Standard Specifications dated 2015
Project plans approved June 4, 2018 Standard Plans dated 2015
Applicable to

Bids open Wednesday, November 7, 2018 Dated October 1, 2018



Electronic Bid book dated October 1, 2018
Identified by
Contract No. 08-388524
08-SBd-330-32.3/32.6, 33.4/33.8
Project ID 0812000124

Federal-Aid Project
ACSB1ST-S330(012)E

Bids open Wednesday, November 7, 2018 Dated October 1, 2018
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